Bid Summary

Theater Support Building
University of Southern Indiana
December 10, 2013
Architect's Project Number: 1306-207
14-S5-92231-03140

Bidder	BaseBid	Addenda					Alternate Bids								Unit Prices			
		Addenda No. 1	Addenda No. 2	Addenda No. 3	Addenda No. 4	Bid Bond	Alternate Bid No. 1A Panel Upgrade	Alternate Bid No. 1B Panel Upgrade w/ Alt. 5	Alternate Bid No. 2 Access Control	Alternate Bid No. 3 Entrance Canopy	Alternate Bid No. 4 Delete Poured Concrete Retaining Walls	Alternate Bid No. 5 CMU at Base of Building	Alternate Bid No. 6 Fiber Optic Link to Orr Center	Alternate Bid No. 7 HVAC Commissioning	Unit Price No. 1 Compacted Engineered Fill Material	Unit Price No. 2 Lean Concrete Fill	Unit Price No. 3 Additional Compacted Crushed Stone Subbase	Unit Price No. 4 Rock Excavation
General Construction																		
Arc Construction	$ 1,599,260.00						38,950.00	27,430.00	28,000.00	35,180.00	-650.00	25,080.00	37,000.00	1,610.00	80.00	160.00	65.00	115.00
Deig Brothers	$ 1,875,000.00						63,700.00	38,200.00	29,600.00	34,600.00	4,000.00	22,600.00	37,075.00	1,000.00	40.00	125.00	59.00	85.00
Empire Contractors, Inc.	$ 1,510,000.00						56,000.00	45,000.00	31,000.00	43,000.00	2,000.00	18,000.00	43,000.00	1,000.00	65.00	160.00	105.00	125.00
Key Construction Co.	$ 1,709,700.00						61,500.00	52,100.00	18,000.00	41,500.00	-15,900.00	27,800.00	36,500.00	825.00	65.00	135.00	55.00	120.00
Wink Construction, Inc.	$ 1,800,503.00						44,089.00	29,566.00	28,595.00	35,437.00	No Proposal	No Proposal	No Proposal	No Proposal	No Proposal	No Proposal	No Proposal	No Proposal
Danco	$ 1,750,000.00						51,650.00	36,200.00	28,925.00	36,000.00	-5,000.00	12,750.00	45,000.00	600.00	80.00	135.00	70.00	110.00